Addendum

Clause
▪ The suggested vendor list (SVL), included anywhere in tender documents, shall be only for purpose of reference to bidders and bidder shall be free to quote any other make/model which meets the technical specifications and other requirements of the tender documents. ▪ The list of agencies/yards provided in Appendix A-16 of the tender documents is only for purpose of reference to bidders and bidder shall be free to propose any agencies/yards for sub-contracting in appendix B-6. However, Commitment letter from the proposed sub-contractors on their letterhead addressed to bidder shall be submitted along with the bid. Note: In case of any contradiction between the above clauses and any provisions contained in TBP, SCC or elsewhere in any other tender document, the above clause shall prevail.

Technical BEC:

Clause no	Existing Clause	Revised clause
5.5	For the purpose of assessment of the capability of the bidder, the adequacy of Fabrication Yard(s) proposed by the bidder to execute the Works, existing at the time of bidding and availability of these yards during the Construction Schedule of the project shall be evaluated.	Deleted

Appendix A-9 :

Clause no	Existing Clause				Revised Clause
13	Sl. No.	Company's Query	Bidder's Response	Remarks	Deleted
	13	For the purpose of assessment of the adequacy of the sub-contractors facilities at fabrication yard(s) (Refer clause no. 5.5 of BEC A-2 technical):		Bidders are requested to submit all relevant details.	

Addendum

			Fabrication Yard (s) Details of facilities available at each fabrication yard. Manpower available at each fabrication yard. Contractor's organogram at fabrication unit, past track record, in last 15 years. However, in case the fabrication yard(s) is/ are already listed in Appendix A-16 at sl no 3.A.3 [Deck and Topsides of Process and Well Platform] or 3.A.4 [Deck and Topsides of Well Platform] or 3.A.5 [PGC MODULE] or 3.A.6 [Living Quarters and Building Modules] or 3.A.8 [Top side Modification Works], above details are not required to be submitted. Commitment letters from Fabrication agencies are required to be submitted in line with Note 4 of appendix B-6.			

Appendix A-13: Evaluation Criteria for new yard(s) without adequate track record is treated as deleted.

Technical SCC :

Clause no	Existing Clause	Revised Clause
15	No clause	Charges incurred towards catering facilities for any contractual personnel deployed by the Contractor at ONGC offshore worksites under the contract shall be recoverable/chargeable as per the applicable rates prevailing under the respective ONGC worksite contract. (Catering charges per person per day as per present contract is INR 1187.8). Note: In case of any contradiction between the above clause and any provisions contained in TBP, SCC or elsewhere in any other tender document, the above clause shall prevail.

Addendum

Appendix A-3 & BRS:

<table>
<tr><th>Clause no</th><th>Existing Clause</th><th>Revised Clause</th></tr>
<tr><td>Para No
I.A.</td><td>I.A. LUMP SUM PRICE
.....</td><td>I.A. LUMP SUM PRICE
...
<table>
<tr><td></td><td>Currency (Bidder to enter name of currency eg. INR/USD etc.</td><td>Quote Currency*</td><td>Quote Amount</td></tr>
<tr><td>Subtotal
I.A. [I.A()(a)+ I.A (i)(b)]</td><td>X</td><td>X</td><td></td></tr>
</table>
.....</td></tr>
</table>

Addendum

Appendix A-10:

<table>
<tr><th>Clause no</th><th>Existing Clause</th><th>Revised Clause</th></tr>
<tr><td>Para No 4.2</td><td>
<table>
<tr><th>Ref</th><th>Activity (A)</th><th>Weightage (B)</th><th>Milestone %(D)</th><th>Milestone for Payment (E)</th></tr>
<tr><td>4.2</td><td>Repair/Refurbishment of ICG-ICW UD,ICP-ICG UD,SLQ-WIS,NQO-NQD,WIN-NC,SCA–SC1,SCA Flare</td><td>6.04 % of I.A of Price Schedule (A-3)</td><td>5</td><td>a) Upon progressive placement of LOI and acceptance by vendor.</td></tr>
<tr><td></td><td></td><td></td><td>5</td><td>b1). 5% Upon progressive approval of prelim Purchase Specifications at 1st Stage, for PS items, as</td></tr>
</table>
</td><td>
<table>
<tr><th>Ref</th><th>Activity (A)</th><th>Weightage (B)</th><th>Milestone %(D)</th><th>Milestone for Payment (E)</th></tr>
<tr><td>4.2</td><td>Repair/ Refurbishment of ICG-ICW UD,ICP-ICG UD,SLQ-WIS,NQO-NQD, WIN-NC,SCA – SC1,SCA Flare</td><td>6.04 % of I.A of Price Schedule (A-3)</td><td>5</td><td>a) Upon progressive placement of LOI and acceptance by vendor.</td></tr>
<tr><td></td><td></td><td></td><td>5</td><td>b1). 5% Upon progressive approval of prelim Purchase Specifications at 1st Stage, for PS items, as applicable. #</td></tr>
<tr><td></td><td></td><td></td><td>5</td><td>b2). 5% Upon progressive</td></tr>
</table>
</td></tr>
</table>

Addendum

						applicable. #					approval of final Purchase Specification at 2nd Stage, for PS items, as applicable. #
					5	b2). 5% Upon progressive approval of final Purchase Specification at 2nd Stage, for PS items, as applicable. #				60	c) Upon progressive dispatch from vendor works and submission of inspection & dispatch documents.
					60	c) Upon progressive dispatch from vendor works and submission of inspection & dispatch documents.				**25**	d) Upon progressive arrival at fabrication yard/site submission of material test certificates and test reports,
					20	d) Upon progressiv					

Addendum

	e arrival at fabrication yard/site submission of material test certificates and test reports, verification by TPI/CA and acceptance by Company.	verification by TPI/CA and acceptance by Company.
	Note: # For non-PS-items, 10% above (b1 & b2) shall be clubbed with dispatch of material milestone (c)	Note: # For non-PS-items, 10% above (b1 & b2) shall be clubbed with dispatch of material milestone (c)
Para 12 & 13	<table><tr><th>Ref</th><th>Activity (A)</th><th>Weightage (B)</th><th>Milestone %(D)</th><th>Milestone for Payment (E)</th></tr><tr><td>12</td><td>Mob</td><td>3.00 % of I.A. of Price</td><td></td><td>For first mobilization, after getting all statutory</td></tr></table>	No clause

			Schedule (A-3)		clearances when Accomodation Work Barge/Vessel move for offshore operation to start the work.		
	13	Demob	3.00 % of I.A. of Price Schedule (A-3)		When the Accomodation Work Barge/Vessel has been demobilized from offshore at the end of the completion of the contract scope.		